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04-Ala,S3580, 205-Var
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ACIM-000C(280)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA AND SAN JOAQUIN
COUNTIES AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 15, 2005.
This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheet 5, the label "ROADWAY EXCAVATION (TYPE Y) (AERIALLY DEPOSITED LEAD)" is revised
to "ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD)."

Project Plan Sheet 13, in the "EARTHWORK" quarntity table, the "ROADWAY EXCAVATION (TYPEY) AERIALLY
DEPOSITED LEAD" isrevised to "ROADWAY EXCAVATION (TYPE Y-2) AERIALLY DEPOSITED LEAD."

In the Specia Provisions, Section 5-1.12, "PAYMENTS;," the second paragraph, item A isrevised to read "A. Prepare
Water Pollution Control Program $1,500.00" and item B is deleted.

In the Special Provision, Section 5-1.15, "AERIALLY DEPOSITED LEAD," the sixth paragraph is deleted.

In the Special Provision, Section 10-1.19, "MATERIAL CONTAINING AERIALLY DEPOSITED LEAD," is revised
as attached.
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Page 2
November 9, 2005

04-Ala,SJ-580, 205-Var
04-150924

In the Proposal and Contract, the Engineer’s Estimate Item 11 is revised as attached.
To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receivesit. A copy
of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



10-1.19 MATERIAL CONTAINING AERIALLY DEPOSITED LEAD

Earthwork involving material containing aerially deposited lead shall conform to the provisions in Section 19,
"Earthwork" of the Standard Specifications and these specia provisions.

Attention is directed to "Aerialy Deposited Lead" of these special provisions.

Type Y-2 material contains aerially deposited lead in average concentrations that exceed one or more of the limits:

a) 0.5 mg/l extractable lead (based on a modified waste extraction test using deionized water as the extractant) or
b) 1411 mg/kg total lead.

Type Y material also contains less than 50 mg/L extractable lead (based on a modified waste extraction test using
deionized water as the extractant) and less than 3397 mg/kg of total lead. Type Y-2 material exists at Location 1 from a
depth of 0 mto 0.3 m below existing grade, and as shown on the plans. This material shall be placed as shown on the plans,
unless otherwise directed by the Engineer, and covered with alayer of pavement. This material is hazardous waste regulated
by the State of Californiathat may be reused as permitted under the Variance of DTSC provided that the lead contaminated
soil is placed a minimum of 1.5 m above the maximum water table elevation and protected from infiltration by a pavement
structure which will be maintained by the Department.

LEAD COMPLIANCE PLAN

The Contractor shall prepare a project specific Lead Compliance Plan to prevent or minimize worker exposure to lead
while handling material containing aerialy deposited lead. Attention is directed to Title 8, California Code of Regulations,
Section 1532.1, “Lead,” for specific California Department of Industrial Relations, Division of Occupational Safety and
Health (Cal-OSHA) requirements when working with lead.

The Lead Compliance Plan shall contain the elements listed in Title 8, California Code of Regulations, Section
1532.1(e)(2)(B). Before submission to the Engineer, the Lead Compliance Plan shall be approved by an Industrial Hygienist
certified in Comprehensive Practice by the American Board of Industrial Hygiene. The plan shall be submitted to the
Engineer for review and acceptance at least 15 days prior to beginning work in areas containing aerially deposited lead.

The Contractor shall not work in areas containing aerialy deposited lead within the project limits, unless authorized in
writing by the Engineer, until the Engineer has accepted the Lead Compliance Plan.

Prior to performing work in areas containing aerially deposited lead, personnel who have no prior training or are not
current in their training status, including Department personnel, shall complete a safety training program provided by the
Contractor. The safety training program shall meet the requirements of Title8, California Code of Regulations,
Section 1532.1, "Lead."

Personal protective equipment, training, and washing facilities required by the Contractor's Lead Compliance Plan shall
be supplied to Department personnel by the Contractor. The number of Department personnel will be 2.

The Engineer will notify the Contractor of acceptance or rejection of the submitted or revised Lead Compliance Plan not
more than 10 days after submittal of the plan.

The contract lump sum price paid for Lead Compliance Plan shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals and for doing al the work involved in preparing the Lead Compliance Plan,
including paying the Certified Industrial Hygienist, and for providing personal protective equipment, training and medical
surveillance, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

EXCAVATION AND TRANSPORTATION PLAN

Within 15 days after approval of the contract, the Contractor shall submit 3 copies of an Excavation and Transportation
Plan to the Engineer. The Engineer will have 15 days to review the plan. If revisions are required, as determined by the
Engineer, the Contractor shall revise and resubmit the plan within 7 days of receipt of the Engineer's comments. The
Engineer will have 7 days to review the revisions. Upon the Engineer's approval of the plan, 3 additional copies
incorporating the required changes shall be submitted to the Engineer. Minor changes to or clarifications of the initial
submittal may be made and attached as amendments to the Excavation and Transportation Plan. In order to allow
construction to proceed, the Engineer may conditionally approve the plan while minor revisions or amendments are being
compl eted.

CONTRACT NO. 04-150924
REVISED PER ADDENDUM NO. 1 DATED NOVEMBER 9, 2005



The Contractor shall prepare the written, project specific Excavation and Transportation Plan establishing the procedures
the Contractor will use to comply with requirements for excavating, stockpiling, transporting, and placing (or disposing) of
material containing aerially deposited lead. The plan shall conform to the regulations of the DTSC and Cal-OSHA. The
sampling and analysis portions of the Excavation and Transportation Plan shall meet the requirements for the design and
development of the sampling plan, statistical analysis, and reporting of test results contained in USEPA, SW 846, "Test
Methods for Evaluating Solid Waste," Volume |I: Field Manual Physical/Chemical, Chapter Nine, Section 9.1. The plan shall
contain, but not be limited to the following elements:

Excavation schedule (by location and date),

Dust control measures,

Method for preventing spills and tracking material onto public roads,
Spill Contingency Plan for material containing aerially deposited lead.

Sow>

DUST CONTROL

Excavation, placement, and handling of material containing aerially deposited lead shall result in no visible dust
migration. The Contractor shall have a water truck or tank on the job site at all times while clearing and grubbing and
performing earthwork operations in work areas containing aerialy deposited lead.

STOCKPILING

Stockpiles of material containing aerialy deposited lead shall not be placed where affected by surface run-on or run-off.
Stockpiles shall be covered with plastic sheeting 0.33 mm minimum thickness or 0.3 m of non-hazardous material.
Stockpiles shall not be placed in environmentally sensitive areas. Stockpiled material shall not enter storm drains, inlets, or
waters of the State.

MATERIAL TRANSPORTATION

Prior to traveling on public roads, loose and extraneous material shall be removed from surfaces outside the cargo areas
of the transporting vehicles and the cargo shall be covered with tarpaulins or other cover, as outlined in the approved
Excavation and Transportation Plan. The Contractor shall be responsible for costs due to spillage of materia containing lead
during transport.

The Department will not consider the Contractor a generator of the hazardous material, and the Contractor will not be
obligated for further cleanup, removal, or remedial action for such material handled or disposed of in conformance with the
requirements specified in these special provisions and the appropriate State and Federal laws and regulations and county and
municipal ordinances and regulations regarding hazardous waste.

DISPOSAL

Sampling, analyzing, transporting, and disposing of material containing aerially deposited |ead excavated outside the pay
limits of excavation will be at the Contractor’ s expense.

MEASUREMENT AND PAYMENT

Quantities of roadway excavation (aerially deposited lead), of the types shown in the Engineer's Estimate, will be
measured and paid for in the same manner specified for roadway excavation and structure excavation, respectively, in Section
19, "Earthwork," of the Standard Specifications.

Full compensation for preparing an approved Excavation and Transportation Plan and transporting material containing
aerially deposited lead reused in the work from location to location shall be considered as included in the contract prices paid
per cubic meter for the items of roadway excavation (aerialy deposited lead) of the types involved, and no additional
compensation will be allowed therefor.

No payment for stockpiling of material containing aerially deposited lead will be made, unless the stockpiling is ordered
by the Engineer.
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ENGINEER'SESTIMATE

04-150924
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 074017 | PREPARE WATER POLLUTION LS LUMPSUM |LUMPSUM
CONTROL PROGRAM
2 074020 | WATER POLLUTION CONTROL LS LUMPSUM | LUMPSUM
3 120090 [ CONSTRUCTION AREA SIGNS LS LUMPSUM [ LUMP SUM
)
4 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM |LUMPSUM
)
5 120165 | CHANNELIZER (SURFACE EA 18
MOUNTED)
6 128650 | PORTABLE CHANGEABLE MESSAGE | EA 3
©) SIGN
7 129000 [ TEMPORARY RAILING (TYPEK) M 320
8 129100 | TEMPORARY CRASH CUSHION EA 42
MODULE
9 150771 | REMOVE ASPHALT CONCRETEDIKE | M 100
10 190101 | ROADWAY EXCAVATION M3 70
11 190108 | ROADWAY EXCAVATION M3 30
(TYPEY-2) (AERIALLY DEPOSITED
LEAD)
12 190110 [LEAD COMPLIANCE PLAN LS LUMPSUM |LUMPSUM
13 198001 | IMPORTED BORROW M3 200
14 203021 |FIBERROLLS M 150
)
15 035014 | EROSION CONTROL (MULCH) M3 30
)
16 260201 |CLASS2 AGGREGATE BASE M3 57
17 390102 | ASPHALT CONCRETE (TYPE A) TONN 92
18 394001 |PLACEASPHALT CONCRETEDIKE [M 110
19 560218 | FURNISH SIGN STRUCTURE (TRUSS) | KG 23143
"
20 560219 | INSTALL SIGN STRUCTURE (TRUSS) | KG 23143
(SF)
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